Tennessee Valley Authority Environmental Quality Protection
Specifications for Transmission Substation or Communications
Construction

General — Tennessee Valley Authority (TVA) and/or the assigned contractor and
subcontractors shall plan, coordinate, and conduct his or her operations in a manner
that protects the quality of the environment and complies with TVA’s environmental
expectations discussed in the preconstruction meeting (including clearing and grading
or reclearing and removal or dismantling). This specification contains provisions that
shall be considered in all TVA and contract construction, dismantling, or forensic
operations. If the contractor and his or her subcontractors fail to operate within the
intent of these requirements, TVA will direct changes to operating procedures.
Continued violation will result in a work suspension until correction or remedial action is
taken by the contractor. Penalties and contract termination will be used as appropriate.
The costs of complying with the Environmental Quality Protection Specifications are
incidental to the contract work, and no additional compensation will be allowed. At all
site perimeters, structure, foundation, conduit, grounding, fence, drainage ways, etc.,
appropriate protective measures to prevent erosion or release of contaminants will be
taken immediately upon the end of each step in a construction, dismantling, or forensic
sequence, and those protective measures will be inspected and maintained throughout
the construction and site stabilization and rehabilitation period.

Regulations - TVA and/or the assigned contractor and subcontractor(s) shall comply
with all applicable federal, state, and local environmental and antipollution laws,
regulations, and ordinances related to environmental protection and prevention, control,
and abatement of all forms of pollution.

Use Areas - TVA and/or the assigned contractor and/or subcontractor(s) use areas
include but are not limited to site office, shop, maintenance, parking, storage, staging,
assembly areas, utility services, and access roads to the use areas. The construction
contractor and subcontractor(s) shall submit plans and drawings for their location and
development to the TVA engineer and project manager for approval. Secondary
containment will be provided for fuel and petroleum product storage pursuant to
29CFR1910.106(D)(6)(iii)(OSHA).

Equipment - All major equipment and proposed methods of operation shall be subject to
the approval of TVA. The use or operation of heavy equipment in areas outside the
right-of-way, access routes, site, or structure, pole, or tower sites will not be permitted
without permission of the TVA inspector or field engineer. Heavy equipment use on
steep slopes (greater than 20 percent) and in wet areas will be held to the minimum
necessary to construct the transmission or communication facility. Steps will be taken
to limit ground disturbance caused by heavy equipment usage, and erosion and
sediment controls will be instituted on disturbed areas in accordance with state
requirements and best management practices (BMPs).

No subsurface ground-disturbing equipment or stump-removal equipment will be used
by construction forces except on access roads or at the actual site, structure, pole, or
tower sites, where only footing locations and controlled runoff diversions shall be
created that disturb the soil. All other areas of ground cover or in-place stumps and
roots shall remain in place. (Note: Tracked vehicles disturb surface layer of the ground



due to size and function.) Some disking of the right-of-way, access, and site(s) may
occur for proper seedbed preparation.

Unless ponding previously occurred (i.e., existing low-lying areas), water should not be
allowed to pond on the site or around structures except around foundation holes; the
water must be directed away from the site in as dispersed a manner as possible. At
tower or structure sites, some means of upslope interruption of potential overland flow
and diversion around the footings should be provided as the first step in construction-
site preparation. If leveling is necessary, it must be implemented by means that provide
for continuous gentle, controlled, overland flow or percolation. A good grass cover,
straw, gravel, or other protection of the surface must be maintained. Steps taken to
prevent increases in the moisture content of the in-situ soils will be beneficial both
during construction and over the service life of any anchor, foundation, or its structure.

Sanitation - A designated TVA or contractor and/or subcontractor(s) representative shall
contract a sanitary contractor who will provide sanitary chemical toilets convenient to all
principal points of operation for every working party. The facilities shall comply with
applicable federal, state, or local health laws and regulations. They shall not be located
closer than 100 feet to any stream or tributary or to any wetland. The facilities shall be
required to have proper servicing and maintenance, and the waste disposal contractor
shall verify in writing that the waste disposal will be in state-approved facilities.
Employees shall be notified of sanitation regulations and shall be required to use the
toilet facilities.

Refuse Disposal - Designated TVA and/or contractor and subcontractor(s) personnel
shall be responsible for daily inspection, cleanup, and proper labeling, storage, and
disposal of all refuse and debris produced by his or her operations and by his or her
employees. Suitable refuse collecting facilities will be required. Only state-approved
disposal areas shall be used. Disposal containers such as dumpsters or roll-off
containers shall be obtained from a proper waste disposal contractor. Solid, special,
construction/demolition, and hazardous wastes as well as scrap are part of the potential
refuse generated and must be properly managed with emphasis on reuse, recycle, or
possible give away, as appropriate, before they are handled as wastes. Records of the
amounts generated shall be provided to the site’s or project’s designated environmental
specialist. Contractor(s) and subcontractor(s) must meet similar provisions on any
project contracted by TVA. Final debris, refuse, product, and material removal is the
responsibility of the contractor unless special written agreement is made with the
ultimate TVA owner of the site.

Landscape Preservation - TVA and its contractor(s) and subcontractor(s) shall exercise
care to preserve the natural landscape in the entire construction, dismantling, or
forensic area as well as use areas, in or outside the right-of-way, and on or adjacent to
access roads. Construction operations shall be conducted to prevent any unnecessary
destruction, scarring, or defacing of the natural vegetation and surroundings in the
vicinity of the work.

Sensitive Areas Preservation - Certain areas on site and along the access and/or right-
of-way may be designated by the specifications or the TVA engineer as environmentally
sensitive. These areas include but are not limited to areas classified as erodible,
geologically sensitive, scenic, historical and archaeological, fish and wildlife refuges,
endangered species’ habitat, water supply watersheds, and public recreational areas
such as parks and monuments. Contractors, their subcontractor(s), and TVA
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construction crews shall take all necessary actions to avoid adverse impacts to these
sensitive areas and their adjacent buffer zones. These actions may include suspension
of work or change of operations during periods of rain or heavy public use; hours may
be restricted or concentrations of noisy equipment may have to be dispersed. If
prehistoric or historic artifacts or features are encountered during clearing, grading,
borrow, fill, construction, dismantling, or forensic operations, the operations shall
immediately cease for at least 100 feet in each direction, and TVA's construction
superintendent, project manager, or area environmental program administrator and TVA
Cultural Resources Program shall be notified. The site shall be left as found until a
significance determination is made. Work may continue elsewhere beyond the 100-foot
perimeter.

Water Quality Control - TVA and contractor construction, dismantling, or forensic
activities shall be performed by methods that will prevent entrance or accidental spillage
of solid matter, contaminants, debris, and other objectionable pollutants and wastes into
flowing caves, sinkholes, streams, dry watercourses, lakes, ponds, and underground
water sources.

The clearing contractor erected erosion and/or sedimentation control shall be
maintained and (when TVA or contract construction personnel are unable) the
construction crew(s) shall maintain BMPs such as silt fences on steep slopes and
adjacent to any stream, wetland, or other water body. Additional BMPs may be
required for areas of disturbance created by construction activities and at sequential
steps of construction at the same location on site. BMPs will be inspected by the TVA
field engineer or other designated TVA or contractor and/or subcontractor(s) personnel
routinely and during periods of high runoff, and any necessary repairs will be made as
soon as practicable. BMP inspections and any required sampling will be conducted in
accordance with permit requirements. Records of all inspections and sampling results
will be maintained on site, and copies of inspection forms and sampling results will be
forwarded to the TVA project manager or supporting environmental specialist.

Acceptable measures for disposal of waste oil from vehicles and equipment shall be
followed. No waste oil shall be disposed of within the site, access, or right-of-way, on a
related construction site or its access roads.

Turbidity and Blocking of Streams - Construction, dismantling, or forensic activities in or
near streamside management zones or other bodies of water shall be controlled to
prevent the water turbidity from exceeding state or local water quality standards for that
stream. All conditions of a general storm water permit, aquatic resource alteration
permit, or a site-specific permit shall be met including monitoring of turbidity in
receiving streams and/or storm water discharges and implementation of appropriate
erosion and sediment control measures.

Appropriate drainage facilities for temporary construction, dismantling, or forensic
activities interrupting natural site drainage shall be provided to avoid erosion.
Watercourses shall not be blocked or diverted unless required by the specifications or
the TVA engineer. Diversions shall be made in accordance with TVA’s A Guide for
Environmental Protection and Best Management Practices for Tennessee Valley
Authority Transmission Construction and Maintenance Activities (Muncy, 2012).

On rights-of-way, mechanized equipment shall not be operated in flowing or standing
water bodies except when approved and, then, only to construct crossings or to perform
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required construction under direct guidance of TVA. Construction of stream fords or
other crossings will only be permitted at approved locations and to current TVA
construction access road standards. Material shall not be deposited in watercourses,
their adjacent wetlands, or within stream bank areas where it could be washed away by
high stream flows. Appropriate U.S. Army Corps of Engineers’ and state permits shall
be obtained.

Mechanized equipment shall not be operated in flowing or standing water on substation,
switching station, or telecommunication sites.

Wastewater from construction, dismantling, or dewatering operations shall be controlled
to prevent excessive erosion or turbidity in a stream, wetland, lake, pond or conveyed to
a sinkhole. Any work or placing of equipment within a flowing or dry watercourse
requires the prior approval of TVA.

Floodplain Evaluation - During the planning and design phase of the substation or
communications facility, floodplain information should be obtained to avoid locating
flood-damageabile facilities in the 100-year floodplain. If the preferred site is located
within a floodplain area, alternative sites must be evaluated and documentation
prepared to support a determination of “no practicable alternative” to siting in the
floodplain. In addition, steps taken to minimize adverse floodplain impacts should also
be documented.

Clearing - No construction, dismantling, or forensic activities may clear additional site or
right-of-way vegetation or disturb remaining retained vegetation, stumps, or regrowth at
locations other than the structure, substation, or communication site or access thereto.
TVA and the construction, dismantling, or forensic contractor(s) must provide
appropriate erosion or sediment controls for areas they have disturbed after each
disturbance that have previously been restabilized after clearing operations. Control
measures shall be implemented as soon as practicable after disturbance in accordance
with applicable federal, state, and/or local storm water regulations.

Restoration of Site - All construction, dismantling, or forensic-related disturbed areas
with the exception of farmland under cultivation and any other areas as may be
designated by TVA's specifications shall be stabilized in the following manner unless
the property owner and TVA's engineer specify a different method:

A. The subsoil shall be loosened to a minimum depth of 6 inches if possible and
worked to remove unnatural ridges and depressions.

B. If needed, appropriate soil amendments will be added.

C. All disturbed areas will initially be seeded with a temporary ground cover such as
winter wheat, rye, or millet, depending on the season. Perennials may also be
planted during initial seeding if proper growing conditions exist. Final restoration
and final seeding will be performed as line construction is completed. Final seeding
will consist of permanent perennial grasses such as those outlined in TVA’s A Guide
for Environmental Protection and Best Management Practices for Tennessee Valley
Authority Transmission Construction and Maintenance Activities (Muncy 2012).
Exceptions would include those areas designated as native grass planting areas.
Initial and final restoration will be performed by the clearing contractor.



D. Rehabilitation species shall use species designated by federal guidance that are
low—maintenance, native species appropriate for the site conditions that prevail at
that location.

E. TVA holds the option, depending upon the time of year and weather condition, to
delay or withdraw the requirement of seeding until more favorable planting
conditions are certain. In the meantime, other stabilization techniques must be
applied.

F. The site must be protected from species designated by the federal Invasive Species
Council and must not be the source of species that can be transported to other
locations via equipment contaminated with viable materials; thus, the equipment
must be inspected, and any such species’ material found must be removed and
destroyed prior to transport to another location.

14. Air Quality Control - Construction, dismantling, and/or forensic crews shall take
appropriate actions to minimize the amount of air pollution created by their operations.
All operations must be conducted in a manner that avoids creating a nuisance and
prevents damage to lands, crops, dwellings, or persons.

15. Burning - Before conducting any open burning operations, the contractor and
subcontractor(s) shall obtain permits or provide notifications as required to state forestry
offices and/or local fire departments. Burning operations must comply with the
requirements of state and local air pollution control and fire authorities and will only be
allowed in approved locations and during appropriate hours and weather conditions. If
weather conditions such as wind direction or speed change rapidly, the contractor’s
burning operations may be temporarily stopped by the TVA field engineer. The debris
for burning shall be piled and shall be kept as clean and as dry as possible, then burned
in such a manner as to reduce smoke. No materials other than dry wood shall be open
burned. The ash and debris shall be buried away from streams or other water sources
and shall be in areas coordinated with the property owner on rights-of-way or project
manager for TVA sites.

16. RENOVATION OR DEMOLITION DEBRIS MAY NOT BE BURNED.

17. Dust and Mud Control - Construction, dismantling, or forensic activities shall be
conducted to minimize the creation of dust. This may require limitations as to types of
equipment, allowable speeds, and routes utilized. Water, straw, wood chips, dust
palliative, gravel, combinations of these, or similar control measures may be used
subject to TVA's approval. On new construction sites and easements, the last 100 feet
before an access road approaches a county road or highway shall be graveled to
prevent transfer of mud onto the public road.

18. Vehicle Exhaust Emissions - TVA and/or the contractor(s) and subcontractor(s) shall
maintain and operate equipment to limit vehicle exhaust emissions. Equipment and
vehicles that show excessive emissions of exhaust gasses and particulates due to poor
engine adjustments or other inefficient operating conditions shall not be operated until
corrective repairs or adjustments are made.

19. Vehicle Servicing - Routine maintenance of personal vehicles will not be performed on
the right-of-way or access route to the site. However, if emergency or “have to”
situations arise, minimal/temporary maintenance to personal vehicles will occur in order
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to mobilize the vehicle to an off-site maintenance shop. Heavy equipment will be
serviced on the site except adjacent to or in designated sensitive areas. The Heavy
Equipment Department within TVA or the construction, dismantling, or forensic
contractor will properly maintain these vehicles with approved spill protection controls
and countermeasures. If emergency maintenance in a sensitive or questionable area
arises, the area environmental coordinator or construction environmental engineer will
be consulted. All wastes and used oils will be properly recovered, handled, and
disposed/recycled. Records of amounts generated shall be provided to TVA.
Equipment shall not be temporarily stored in stream floodplains whether overnight or on
weekends or holidays.

Smoke and Odors - TVA and/or the contractor(s) and subcontractor(s) shall properly
store and handle combustible material that could create objectionable smoke, odors, or
fumes. The contractor and subcontractor(s) shall not burn refuse such as trash, rags,
tires, plastics, or other debris.

Noise Control - TVA and/or the contractor and subcontractor(s) shall take measures to
avoid the creation of noise levels that are considered nuisances, safety, or health
hazards. Critical areas including but not limited to residential areas, parks, public use
areas, and some ranching operations will require special considerations. TVA's criteria
for determining corrective measures shall be determined by comparing the noise level
of the construction, dismantling, or forensic operation to the background noise levels. In
addition, especially noisy equipment such as helicopters, pile drivers, air hammers,
chippers, chain saws, or areas for machine shops, staging, assembly, or blasting may
require corrective actions when required by TVA.

Noise Suppression - All internal combustion engines shall be properly equipped with
mufflers as required by the Department of Labor's Safety and Health Regulations for
Construction. TVA may require spark arresters in addition to mufflers on some engines.
Air compressors and other noisy equipment may require sound-reducing enclosures in
some circumstances.

Damages - The movement of construction, dismantling, or forensic crews and
equipment shall be conducted in a manner that causes as little intrusion and damage as
possible to crops, orchards, woods, wetlands, and other property features and
vegetation. The contractor and subcontractor(s) will be responsible for erosion damage
caused by his or her actions and employees and, especially, for creating conditions that
would threaten the stability of the right-of-way or site soil, the structures, or access to
either. When property owners prefer the correction of ground cover condition or soil
and subsoil problems themselves, the section of the project to be handled shall be
documented with an implementation schedule and a property owner signature obtained.

Final Site Cleanup and Inspection - The contractor’s designated person shall ensure
that all construction, dismantling, or forensic-related debris, products, materials, and
wastes are properly handled, labeled as required, and removed from the site. Upon
completion of those activities, that person and a TVA-designated person shall walk
down the site and complete an approval inspection.
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